

профил 1

РАБОТНИ РАЗЛИКИ																																
		<table><tr><td>1.65</td><td>5.96</td><td>6.65</td><td>7.09</td><td>7.80</td><td>8.55</td><td>7.43</td><td>4.65</td><td>2.27</td><td>1.99</td></tr></table>																1.65	5.96	6.65	7.09	7.80	8.55	7.43	4.65	2.27	1.99					
1.65	5.96	6.65	7.09	7.80	8.55	7.43	4.65	2.27	1.99																							
НАКЛОН И ДЪЛЖИНИ																																
КОТИ БИЛО		<table><tr><td>211.37</td><td>211.07</td><td>212.60</td><td>216.60</td><td>217.00</td><td>216.55</td><td>216.05</td><td>215.55</td><td>215.05</td><td>214.84</td><td>212.50</td><td>208.50</td><td>204.50</td><td>203.68</td><td>200.71</td></tr></table>																211.37	211.07	212.60	216.60	217.00	216.55	216.05	215.55	215.05	214.84	212.50	208.50	204.50	203.68	200.71
211.37	211.07	212.60	216.60	217.00	216.55	216.05	215.55	215.05	214.84	212.50	208.50	204.50	203.68	200.71																		
ТЕРЕННИ КОТИ		<table><tr><td>211.59</td><td>211.27</td><td>210.95</td><td>210.63</td><td>209.89</td><td>208.96</td><td>207.75</td><td>206.50</td><td>205.07</td><td>203.85</td><td>202.23</td><td>199.99</td><td>197.71</td></tr></table>																211.59	211.27	210.95	210.63	209.89	208.96	207.75	206.50	205.07	203.85	202.23	199.99	197.71		
211.59	211.27	210.95	210.63	209.89	208.96	207.75	206.50	205.07	203.85	202.23	199.99	197.71																				
МЕЖДИННИ РАЗСТОЯНИЯ		<table><tr><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td><td>10</td></tr></table>																10	10	10	10	10	10	10	10	10	10	10	10	10	10	10
10	10	10	10	10	10	10	10	10	10	10	10	10	10	10																		
МЕТРАЖ		<table><tr><td>0+000.00</td><td>0+010.00</td><td>0+020.00</td><td>0+030.00</td><td>0+040.00</td><td>0+050.00</td><td>0+060.00</td><td>0+070.00</td><td>0+080.00</td><td>0+090.00</td><td>0+100.00</td><td>0+101.29</td><td>0+110.00</td><td>0+120.00</td></tr></table>																0+000.00	0+010.00	0+020.00	0+030.00	0+040.00	0+050.00	0+060.00	0+070.00	0+080.00	0+090.00	0+100.00	0+101.29	0+110.00	0+120.00	
0+000.00	0+010.00	0+020.00	0+030.00	0+040.00	0+050.00	0+060.00	0+070.00	0+080.00	0+090.00	0+100.00	0+101.29	0+110.00	0+120.00																			

ВЪЗЛОЖИТЕЛ: Община Тервел					
СЪГЛАСУВАЛ:					
ПРОЕКТТРОЙ ЕООД					
ПЛАН ЗА ЗАКРИВАНЕ И РЕКУЛТИВАЦИЯ НА ОБЩИНСКО ДЕПО ЗА НЕОПАСНИ ОТПАДЪЦИ - ГР. ТЕРВЕЛ					
ПРОФИЛ 1					
част	ГЕОТЕХНИЧЕСКА			мащаб	М 1:1000
фаза	ТП/РП				
проектант	инж.Кр. Маринов			лист	3
комп.дизайн	инж.Б.Вълкова			вс.листи	14